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UNIONTERRITORYOFJAMMU&KASHMIR 
OFFICE OF THE EXECUTIVE ENGINEER PWD(R&B) PROJECTS DIVISION III, 

SRINAGAR.  

No. XEN/R&B/PDIII/2026/3620-30 /T-1                                                                              Dated: -11-09-2026 

NOTICE INVITING TENDER 
 

e-NITNo. 18-Consultancy of 09/2026 Dated: -11- 09-2026 
 

Forand on behalf of the Hon’ble Lt.Governor of Union Territory of Jammu & Kashmir, e-tenders (In Single 
Cover System) are invited on Percentage basis for the below mentioned works from approved and eligible 
Contractors Registered with UT of J&K Govt. CPWD, JKPWD, MES, Railways, and other State/Central 
Governments as per pre-qualification criteria in this bid document for each of the following works: - 

 
Table 1 

S. 
No. 

 
Name of Work 

Adv. 
Cost 
(Incl; 
GST 

&Carri
age) 

(Rs. In 
lacs) 

Cost of 
T/Doc. 

(In 
Rupees) 

Earnest 
Money  

(In 
Rupees) 

Time of 
Comple

tion 

Class of 
Contractor 

Major Head of 
Account 

1. Structural/ Architectural Design, 
Consultancy and Preparation of DPR/ 
working estimate/BOQ, survey, 
Geotechnical or any other investigation 
required along with 3D model walk through 
and drawing for presentation (Digital as 
well as Hard copies). All working Drawings 
i.e. architectural, structural and services 
drawings along with digital layout plan, 
including technical vetting of 
Estimates/Drawings from IIT/NIT/DIQ for 
Services for Providing of Structural 
/Architectural drawings for various works 
under the territorial jurisdiction of R&B 
Projects Division-III, Srinagar 

- 1000/- 50000/- 
FY-

2026-
27 

 
Architectural
/ Structural 
Consultancy 

Contingencies/ 
Over Head 

charges of the 
works under 

various Heads 

 
 
Position of AAA  : Authorized. 
Position of TS  : Accorded. 
Position of Funds  : Assured . 
Project Authority  :Project Concerned Department, Kashmir 
 
 

 SCHEDULE OF TENDER: - 
 The Bidding documents consisting of pre-qualifying information, eligibility criteria, specifications, Drawings, 

bill of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded 
from the departmental website www.jktenders.gov.in as per the scheduled date given below in Table  
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Table 2 
1 Date of Issue of Tender Notice 11.09.2026 

2 Period of downloading of bidding documents 12.09.2026 From  10.00 A.M 

3 Bid submission Start Date 12.09.2026 From 10.00 A.M 
4 Bid Submission End Date 21.09.2026 up to 4:00 PM 

5 Date and Time of Opening of Bids (Online) 
22.09.2026 up to 12:30 PM in the office of the 
Executive Engineer PW (R&B) Project Division-III, 
Polo View, Srinagar. 

 
 DOCUMENTS COMPRISING THE BID: - 

 Notice Inviting Tender (NIT) 
 Bill of Quantities (BOQ) 

 INTEGRITY OF THE BID PROCESS: - 
 Information leading to clarification, examination, evaluation, Comparison of bids and recommendations for 

award of contract extra during the bid process is confidential. 
 All bidders are advised not to make any attempt to influence any officer or official of the department or any 

person related to them, and any such attempt made will result in disqualification of the bidder at any stage 
of the bid process including appropriate action under existing provision of law. 

 Misconduct / Misbehavior observed during the tender opening process with any officer/official shall be 
dealt under rules and in terms of the enlistment of registration of contractor in the Department and shall be 
subject to cancellation of registration card issued by this department or any other department. 

 BID WITHDRAWAL/SUBSTITUTION/MODIFICATION/VALIDITY: - 
 The electronic bidding system would not allow any late submission of bids after the due date and time as per 

server time.  
 Bidders may modify their bids by uploading their request for modification before the deadline for submission of 

bids.  
 For this, the bidder need not make any additional payment towards the cost of the tender document.  
 For bid modification and consequential re-submission, the bidder is not required to withdraw his bid submitted 

earlier.  
 The last modified bid submitted by the bidder within the bid submission time shall be considered as the bid.  
 For this purpose, modification/withdrawal by other means will not be accepted.  
 In the online system of bid submission, the modification and consequential- submission of bids is allowed any 

number of times.  
 The bidders may withdraw their bid by uploading their request before the deadline for submission of bids; 

however, if the bid is withdrawn, re-submission of the bid is not allowed.  
 No bid shall be modified or withdrawn after the deadline of submission of bids. 
 The date and time of opening of Bids shall be notified on Web Site www.jktenders.gov.in and conveyed to the 

bidders automatically through an e-mail message on their e-mail address.  
 The bids of Responsive bidders shall be opened online on same Web Site at the office of the Executive 

Engineer, PW(R&B) Projects Division III Polo View Srinagar. 
 The bids for the work shall remain valid for a period of 120 days from the date of opening of technical bids. 

 
 SPECIAL CONDITIONS: - 

a. "Every participating supplier/contractor to mandatorily disclose the bank account number which is linked 
with their GSTIN at the time of bid submission.  

b. No payments shall be released by the Government Department/Agency to any other bank account except 
the one linked with the GST registered number of the successful bidder." As per JK Finance Department 
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Circular No. 01 (Adm) FD of 2025, Dated: - 08-07-2025. 
 UNBALANCED BID: - 

The additional performance Security shall be deposited by the successful “L1” bidder as per JK Finance 
Department Circular No. FD-Code/441/2021-02-158, Dated: - 08-08-2025 

 The successful bidder L1 shall have to deposit an additional performance security in addition to Normal 
performance security in the shape of CDR/FDR/DD/BG before award of contract in case the bid of the 
successful bidder is found to be unbalanced and the following scale shall apply there to: - 
1. Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid 
price. 
2. Where the bid price is 20% or more below of the project cost pat to bid, the additional performance 
guarantee percentage shall be incremented by 0.2% for every percentage of hid price below 20% of the 
project cost put to bid in additional to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price. 
3. The additional performance guarantee percentage shall he rounded off to the nest lower percentage 
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher 
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 

 The additional CDR/FDR/DD/BG in respect of works shall be released after one month of successful 
completion of work vide circular No. CE/RBCK/DS/97899, Dated: - 24-04-2025 issued by Chief Engineer in 
case of the successful bidder. 

 CONSIDERATION OF ABNORMALLY LOW BIDS 
  An Abnormally Low Bid is one where the Bid price, along with other components of the Bid, appears 

excessively low, raising significant concerns about the Bidder's ability to execute the contract at the 
proposed price.  

 In such instances, the Division reserves the right to request written clarifications from the Bidder.  
 These clarifications may encompass a comprehensive/detailed analysis of the Bid price concerning the 

project's scope, timeline, resource allocation, risk distribution, and other specifications outlined in the 
bidding documents. 

 Upon conducting a thorough evaluation of the price analyses, if the Division concludes that the Bidder has 
failed to sufficiently demonstrate its capacity to fulfill the contract at the specified price, the Division retains 
the discretion to reject the Bid. 

 BIDDER/TENDERER DEBARMENT CASES: - 
 The bidder shall be debarred for tendering process for a period of 3 years, from the date of notification, if: - 

o Any bidder/ tenderedwithdraw his bid/ tender during the period of bid validity or makes any 
modifications in the terms and conditions of the bid. 

o Failure of Successful bidder to furnish the required performance security@5% of the Advertised cost 
within the specified time limit. 

o Failure of Successful bidder to furnish the required additional performance security @ (as per para no. 
6) in addition to normal performance security @ 5%of the Project Costfor each project for unbalanced 
bid in the form of CDR/FDR/DD/BG, wherever applicable. 

o Failure of successful bidder to execute the agreement within 28 days after fixation of contract. 
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 TENDER FEE (Cost of Tender documents): - 
 Bids must be. 

 accompanied by a Treasury Challan 
 Dated between the bid start date and the Bid Submission End date. 
 Deposited in M.H. 0059 
 Mentioning therein the Name of work,e-NIT No. & Dated. 
 In the name of Executive Engineer PW (R&B) Projects Division III (Tender Inviting Authority)  
 As the cost of the tender documentmentioned in Table 1 in this NIT. 

 EARNEST MONEY DEPOSIT (EMD): - 
 At the time of bidding, all bidders must upload earnest money/bid security equal to mentioned in Table 1in 

the form of CDR/FDR/DD/BG pledged to the tender receiving authority, i.e., Executive Engineer PW(R&B) 
Projects Division III Srinagar.  

  The earnest money/bid security of mentioned in Table 1 will be released to the successful bidder only after 
the submission of  

 Normal Performance Security of 5%of the Project Cost, which will be released after successful 
completion of the DLP/Maintenance Period and 

 Submission of Treasury Challan. 
 Earnest money of the bidder(s) will be forfeited in following cases: 

 When the bidder withdraws his bid during the period of bid validity on account of any reason. 
 The successful bidder (L1) will be required to submit all original documents of the bid in the office 

of Executive Engineer, PW (R&B) Projects Division III, 9-A Polo View Srinagar within 3 days of 
opening of the financial bids.  

 Failure of which the CDR/FDR/DD/BG of the L1 bidder shall be forfeited and he will be also 
debarred from participating in future tendering in this Division for the next 2 two years. 

 On failure of the successful bidder in furnishing additional performance security @ (as per para6) 
in addition to normal performance security@ 5%of the each project Costfor unbalanced bid in 
the form of CDR/FDR/DD/BG, wherever applicable, immediate on the demand of department for 
allotment/Letter of Intent (LOI) of contract. 

 PERFORMANCE SECURITY: - 
 Normal Performance Security 

 Within 07 (seven) days after the date of receipt of the Letter of Acceptance, the successful 
bidder/contractor shall deliver to the Employer/concerned authority, a Normal Performance 
Security in any of the required form of CDR/FDR/DD/BG for an amount equivalent to 5% of value 
of contract (Project Cost) as per Govt. of India, Ministry of Finance, Department of Expenditure 
Procurement Policy Division’s office Memorandum dated 30th December 2021.  

 The performance security shall be released after expiry of Defect Liability Period (DLP).  
 If the Performance Security is provided by the successful bidder in the form of a bank guarantee, 

it shall be issued by either (a) at the Bidder’s option, by a Nationalized / Scheduled Indian Bank or 
(b) by a foreign bank located in India and acceptable to the Employer.  

 Additional Performance security 
 Additional performance security is applicable only for the unbalanced bids specified in PARA 6. 
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 Within 07 (seven) days after the date of receipt of the Letter of Acceptance, the successful 
bidder/contractor shall deliver to the Employer/concerned authority, additional performance 
security in addition to the Normal Performance Security in any of the required form of 
CDR/FDR/DD/BG for an amount equivalent to percentage specified in the para 6 of the e-NIT of 
value of contract (Allotted Cost). 

 The additional performance security shall be released after successful completion of the work 
certified by the Engineer In charge. 

 Instruction to bidders regarding e-tendering process: - 
 Bidders are advised to download bid submission manual from the “Downloads” option as well as from 

“Bidders Manual Kit” on website www.jktenders.gov.in  to acquaint bid submission process. 
 To participate in the bidding process, bidders must get ‘Digital Signature Certificate (DSC)’ as per 

Information Technology Act-2000.  
 Bidders can get digital certificates from any approved vendors. 
 The bidders must submit their bids online in electronic format with digital Signature.  
 No financial bid will be accepted in physical form. 
 Bids will be opened online as per the time schedule mentioned in TABLE 2. 
 Bidders must ensure to upload scanned copies of all necessary documents with the bid.  
 Besides, original documents related to bid are submitted physically by the bidder who is declared as L1 

immediately after opening of financial bid. 
 Bidders must ensure to upload scanned copies of necessary documents in terms of soft copies with the 

technical bid & no documents in terms of hard copies shall be entertained. However, in case of any 
clarification, the bidders shall have to produce original documents in support of soft copes if the need 
arises. 

 Note: - Scan all the documents on 100 dpi with black and white option. 
 The department will not be responsible for delays in online submission due to any reasons. 
 Scanned copy of cost of tender document in shape of e-challan through Treasury indicating Treasury 

VoucherNo. & date, name of work duly crediting to MH-0059 (Revenue) favoring Executive Engineer PW 
(R&B) Projects Division III, Srinagar uploading a copy of treasury challan and EMD/Bid Security in 
theshape of CDR/FDR. 

 (The date of Treasury Challan/ Bid Security/Affidavits between date of start of bid submission and bid 
submission end date) duly pledged to Executive Engineer PWD (R&B) Projects Division III, Srinagar.  

 Bidders are advised not to make any change in BOQ (Bill of Quantities) contents.  
 In no case they should attempt to create similar BOQ manually.  
 The BOQ downloaded should be used for filling the rates inclusive of all taxes and it should be saved with 

the same name as it contains. 
 Bidders should be fully cognizant that if the documents uploaded/submitted based on which the contract 

was awarded are later discovered to be fake/not genuine, the contract will be cancelled and the 
Contractor/bidder will be blacklisted from participating in this Division/ Department for a period of three 
years, in addition to the performance security deposited for the said work being forfeited. 

 Bidders are advised to use “My Documents” area in their user on R&B e-Tendering portal to store such 
documents as are required. 
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 The bidder, at his own cost and responsibility, may visit the site to acquaint himself or herself with various 
aspects of the site and work before submission of bid. 

 The bidders at his own responsibility and risk should visit and examine the site of work and its surroundings 
before submission of bid. 

 The tender/bid is liable to rejection if it does not fulfill the requirements as laid down in NIT. 
 PRICEESCALATION & TAXES: - 

 The unit rates and prices shall be quoted by the bidder entirely in Indian Rupees and the rates quoted shall 
be deemed to include price escalation and all taxes up to completion of the work unless otherwise, 
specified deductions on account of taxes shall be made from the bills of the contractor on gross amount of 
the bill as per the rates prevailing at the time of recovery. 

 Defect Liability Period (DLP):  
 The DLP shall be calculated from the date of certified completion of work and shall be 12 Months. 
 Defects, if any, noticed in the work during the defective liability period shall be corrected by the contractor 

in a time frame specified by the department. 
 In case the contractor fails to rectify the defects to the satisfaction of the department within the time frame 

specified by the department.  
 The department shall assess the cost of rectification of such defects and contractor will be liable to pay this 

amount to the department.  
 The same can also be recovered from the Normal Performance security or additional performance security 

furnished by the contractor. 
 Any damage caused to private/public property during execution of works shall be the liability of the 

contractor and no claim on account of any such restoration to be carried by the contractor shall be 
entertained by the Department. 

 CORRECTION OF DEFECTS NOTICED DURING THE DEFECTS LIABILITY PERIOD. 
 The Engineer shall give notice to the Contractor of any Defects/Errors before the end of the Defects Liability 

Period, which begins from the Completion Date and ends as specified in the Defect Liability clause.  
 The Defects Liability Period shall be extended for as long as the Defects/Errors remain to be corrected.  
 Every time notice of Defect/Defects is given; the Contractor shall correct the notified Defect/Defects within 

the duration of time specified by the Engineer’s notice.  
 The Concerned Assistant Engineer/Junior Engineer/Work supervisor of respective PIUs shall constantly visit 

the work to check the deterioration of the work under DLP and informed the concerned Executive Engineer 
about the condition of the work with photographs of the damages/errors in case of the deteriorated work.  

 The Engineer may issue notice to the Contractor to carry out maintenance of defects, if any, noticed in his 
inspection, or brought to his notice.  

 The Contractor shall remove the defects/errors within the period specified in the notice and submit to the 
Engineer a compliance report. 

 UN-CORRECTED DEFECTS/ERRORS: -  
 The defects/Errors noticed in the work during the execution or maintenance period shall be corrected by 

the Contractor within the length of time specified by the Engineer. 
  If the contractor does not correct the defects/Errors pertaining to the maintenance/consultancy period to 

the satisfaction of the Engineer within the time specified, the same shall be rectified at his risk and cost. 
 FORCE MAJURE: - 
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 In circumstances beyond the control of the contractor, time extension for completion of the work contract 
may be given by department at the sole discretion of the department; keeping in view time lapsed due to 
circumstances beyond the control of the contractor. 

 PANELTY FOR DELAY IN EXECUTION OF WORK: - 
 DELAY IN START OF WORK 

 The date of start of work shall be reckoned with in03 (Three) Days from the date of issuance of 
Letter of Acceptance/ contract allotment subject to temperature & climate. 

 If the contractor fails to start the work within the time mentioned in the award of contract, the 
contract will automatically be cancelled after forfeiting the performance securities of the 
contract. 

 DELAY IN COMPLETION OF WORK 
 In case of delay in completion of the work beyond stipulated period of competition, the penalty 

at the rate of 1% per month on pro rata basis of the value of the remaining work (unexecuted 
work at the time of scheduled completion) shall be imposed on the contractors. 

 ADVANCE PAYMENTS 
 No mobilization advance/equipment advance shall be paid. 

 RETENTION MONEY: -  
 10% may be deducted from each running bill of the successful contractor; same will be released after 

completion of DLP.  
 SCHEDULE OF PAYMENT: -  

 The payment schedule shall be fixed after award of contract in favor of successful bidder, based on 
availability of funds and value of work executed, shall be determined by the Engineer. 

 AMENDMENT OF BIDDING DOCUMENT: -  
 Before the deadline for submission of bids the employer may modify the bidding documents by issuing 

Addendum. 
 ARBITRATION: -  

 The arbitration shall be conducted in accordance with the arbitration procedure stated in the J&K 
conciliation and Arbitration Act No: -xxxv of 1997 issued vide SRO No: -403 vide Notification of J&K Govt., 
"Law Department" 11th December-1997 (Any dispute arising out of or in connection with this contract, 
including any question regarding its existence, validity or termination, shall be referred to and finally 
resolved by arbitration in accordance with the Jammu and Kashmir International Arbitration Centre 
(Arbitration Proceedings) Rules for the time being in force, (JKIAC Rules”) which rules are deemed to be 
incorporated by reference in this clause.  

 The seat of the arbitration shall be Srinagar.  
 The tribunal shall consist of one arbitrator(s).  
 The language of the arbitration shall be English.  

 SAFETY: -  
 The contractor shall be responsible for the safety of all activities at the site of work. 

 DISCOVERIES: -  
 Anything of historical or other interest or of significant value unexpectedly discovered on the site shall be 

the property of the Govt. 
 TESTS: - 

 The contractor shall be solely responsible for carrying out the mandatory tests required for quality control 
at his own cost. 

 PAYMENTS: -  
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 No payment shall be released to the contractor: - 
 Without contract agreement duly signed by both parties 
 Without geo-tagged photographs before, during and after the execution of the work 

 TERMINATION OR CANCELLATION OF CONTRACT: - 
  The employer may terminate the contract if the contractor causes a fundamental breach of the contract. 

 Continuous stoppage of Work for a period of 30 days without authorization of Engineer In- 
Charge.  

 The contractor is declared bankrupt. 
  Any evidence of involvement of contractor in corrupt practices. 
 If the contractor indulges in willful disregard of the quality control measures put in place by the 

department. 
 Contractor delays the completion of work beyond stipulated time of completion. 
 Pursuant to the process of termination of defaulted contract, the employer reserves the right to 

invite fresh tender for the balance work at the risk and cost of defaulting contractor. 
  If in case contractor failed to start /complete the work, within the stipulated time, his 

Performance  Security shall be forfeited after termination of the contract.  
 Besides, defaulting contractor shall be debarred from taking works in R&B Department at least for 

one year. 
 The tender shall be treated cancel at any time by this department due to any technical liability or 

any other Circumstances. 
 GENERAL CONDITIONS OF CONTRACT 

 During the execution of the work specified in the advertised/allotted Bill of Quantities (BOQ), any items or 
quantities that are deemed unnecessary may be deleted or reduced.  

 No claims will be entertained in relation to such deletions or reductions.  
 Nothing extra shall be paid on account of loading/unloading/carriage of material at the site of work.  
 If any lenience or non-seriousness is observed in fulfillment of contractual obligations, during execution of 

work action warranted under rules shall be initiated against the bidder.    
 The tender receiving authority reserves the right to accept or reject any tender or all the bids before or 

after opening of bids or at any stage of the bid process without assigning any reason thereof. 
 The contractor is personally responsible to watch any corrigendum/ amendments made in the NIT/ BOQ till 

last date of submission of tenders. 
 Failure of the successful bidder to comply with any of the clause(s) of this e-NIT shall constitute sufficient 

grounds for cancellation of the award. 
 The department will not be responsible for any damage/destruction caused to the work or any material for 

the work during its execution (by flood, fire, earthquake/theft or any other reason what so ever and other 
natural climates) contractor has to arrange watch & ward of the material and shall be responsible for the 
safety/ custody of departmental supplies from the time of issuance to its consumption at site. 

 The contractors shall furnish the list of employees/labourers with Aadhaar cards for issuance of entry 
passes at various security sensitive places at Srinagar for (L1 Bidder only). 

 In case of any typographical error, if found in the rates, quantities or units etc. the same shall be 
correctedand paid as per sanctioned schedule of rates 2022 in vogue and as per the proposed estimates 
with contractor’s Tender appreciations/depreciation. 

 Bids from Joint Venture are not allowed. 
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 CODES & MANUALS 
 Following codes shall be applicable on this NIT: - 

 GFR 2017 -GENERAL FINANCIAL RULES 2017 Ministry of Finance Department of Expenditure 
 J&K PWD ENGINEERING MANUAL 2020 
 J&K ACCOUNTS CODE 
 GOVERNMENT ACCOUNTING RULES, 1990 
 GENERAL INSTRUCTIONS ON PROCUREMENT AND PROJECT MANAGEMENT 
 Manual for Procurement of Works (Updated June 2022) 
 S.0 15Notifications, Jammu, the 9th of January 2020. 

 MAJOR LABOUR LAWS applicable to establishment engaged in building and other construction Work: - 
 Workmen compensation act 1923. 
 Payment of Gratuity Act 1972. 
 Employees P.F. and Miscellaneous Provision Act 1952. 
 Maternity Benefits Act 1951. 
 Contract Labor (Regulation & Abolition) Act 1970. 
 Minimum Wages Act 1948. 
 Payment of Wages Act 1936. 
 Equal remuneration Act 1979. 
 Payment of bonus Act 1965. 
 Industrial disputes Act 1947. 
 Industrial employment standing orders Act 1946. 
 Trade Union Act 1926. 
 Child Labor (Prohibition & Regulation) Act 1986. 
 Inter State Migrant workmen's (Regulation of employment & Conditions of service) Act 1979. 
 The building and Other Construction workers (Regulation of employment and Condition of service) Act 1996 

and the Census Act of 1996. 
 Factories Act 1948. 
 Compliance with Labor Regulation Laws of J&K State. 

 SPECIFICATION/QUALITY CONTROL: -  
 Allitemsofworksshall conform to specificationsas per IRC/MORTH/NBO/CPWD/SSR/ Any other prescribed 

specifications. 
 INSURANCE: -  

Insurance cover to Labour / Machinery / Work / Plant material / Equipment by the contractor shall be 
mandatory. 

 LAWS GOVERNINGTHECONTRACT: - 
The contract shall be governed by Laws of the land.  

 COURT’s JURISDICTION: - 
In case of any disputes/differences between contractor and Department the jurisdiction shall be J&K State.  

 TIME EXTENSION: - 
 The work is to be completed within the time limit specified in the NIT and the time of completion will also 

increase/decrease in proportion with additional/deleted quantum of work depending upon the actual 
quantum of work.  
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 Request for an extension of time shall be made by the contractor in writing not later than 04 days before 
the event causing delay.  

 The contractor shall also indicate in such a request the period for which extension is desired.  
 Abnormal/bad weather or Serious loss or damage by fire or Civil commotion, strike or lockout (other than 

among the labor engaged by the contractor) affecting any or the trades employed on the work, or Non 
availability of departmental stores.  

 Any other cause which in the absolute discretion of the accepting authority is beyond the contractor's 
desire.   

 CONFIDENTIALITY OF PROCESS: - 
 Information relating to the examination, clarification, evaluation and comparison of bids, and 

recommendations for the award of a contract, shall not be disclosed to bidders or any other person not 
officially concerned with such a process until the award to the successful bidder has been announced. 

 From the time of bid opening to the time of contract award, no bidder shall contact the procuring entity on 
any matter related to the bid, except on request and prior written permission.  

 Any effort by the bidder to influence the procuring entity in bid evaluation, bid comparison or contract 
award decisions will vitiate the process and will result in the rejection of the bidder’s bid. 

 INSTRUCTIONS TO BIDDER (ITB)  
 All bidders shall upload the following information and documents along with qualification criteria/ 

qualification information with their bids. 
 Copies of original documents defining constitution/ legal status/ place of registration and 

principal place of Business. 
 Those cards which stand renewed/generated through hwww.jkpwdoms.gov.in are eligible for 

bidding only. 
 Valid GSTIN Registration No. & Pan No. along with the latest GST Return Form GST-3/GSTR-3B i.e., 

latest clearance certificate. 
 The confirmation status of GST-3/GSTR-3B will be verified online 
 If it is determined to be invalid, the defaulting contractor shall be barred from participating 

in the future tendering process. 
 Only digitally issued and renewed contractor registration cards through www.jkpwdoms.gov.in 

shall be accepted for contractors registered with PW(R&B) department.  
 Valid CivilRegistrationCard having its registration on www.jkpwdoms.gov.in with same credentials 

as in their Registration Card shall be eligible for bidding. 
 Employer’s reserves the right to accept or reject any bid and to cancel the bidding process and 

reject all bids at any time prior to award of contract, without thereby any liability to the affected 
bidder or bidders or any obligations to inform the affected bidder or bidders of grounds for the 
employer’s action. 

 Earnest money/Bid Security & tender document Fee indicating name of the work/NIT No. therein. 
 No documents which have /have not been uploaded shall be entertained in the form of hard 

copy. However, in case of any clarification the bidders shall have to produce original documents.  
 Class of Contract is strictly as per Column number 7 in table 1.  

 No other CARD and Certificate is accepted.  
  All documents relating to the bid shall be in the English language. 

 All other terms and conditions are as per PWD Form 25/Double agreement Form) and this detailed NIT 
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 Eligibility 

 The bidder must have extensive experience of at least10years in preparation of DPR, Masterplan/site plan, 
architecturaldetailsanddrawings,structuraldesignanddrawings,servicesdetailsanddrawings,scaleofamenities,cos
testimatesandallotherrelatedservicesfordifferentcategoriessobuildingsunderGovernment/PublicSectorUndert
aking/otherReputedorganizations.Theconsultantmusthavecompletedat leastoneofthefollowingprojects. 

 
i. At least one projects of similar nature costing not less than Rs.20.00 Crores 

OR 
ii. At least two projects of similar nature costing not less than Rs 10.00 Crores (Each). 
    OR 
iii. At least Three similar completed works; each costing not less than Rs 7.00 Crores 

 The bidder must be an established Architect registered with the Council of Architecture having 
extensive experience in the similar field of work. 

 In case the applicant is Firm / Company, the proprietor or the affiliated architect or architect 
on permanent pay roll must be registered with the Council of Architecture 

 The bidder must have a valid PAN and GST registration with Income Tax return certificates of last three 
financial years and GST return Form for last quarter or latest month whichever is applicable. 

 To support and strengthen their credentials in respect of previous experience, Bidder shall submit 
performance certificates /completion certificates testifying successful completion and commissioning 
of the projects undertaken by the during last 05 years.  

 The completion certificates should be issued by an officer of the rank of Executive Engineer 
or above 

 The Bidder must have a structural consultant (M-Tech Structural Engineering) on permanent pay roll basis 
or associated /affiliated with at least five years of professional experience in structural consultancy. 

 REQUIRED DOCUMENTS 
 All bidders shall include the following information and documents with their bids:- 

 Copies of original documents defining constitution / legal status, place of registration and 
principal place of Business. 

 Scanned copy of GSTIN Registration and return clearance certificate (Form GST-3B) for 
the month of July-2026 or latest or Last Quarter (i.e.April-June 2026-27). 

 Scanned copy of Enlistment / Regd. Certificate (Indian Council of Architecture / Indian 
Institute of Engineering and Architecture) with Latest Renewal Certificate. (Only digitally 
issued and renewed contractor registration cards through jkpwdoms.jk.gov.in shall be accepted 
for contractors registered with PW(R&B) department. However, contractor's registered with 
other departments must also have online registration and renewal on jkpwdoms.gov.in in light 
of circular No. GDAT/PS/DR/7172456/196 dtd.24-05-2023 issued by J&K Finance department 

 Scanned copy of Pan  Card. 
 Organizational Details Like Email and Contact No. 
 Tender Document Fee in shape of Treasury Challan by debit to M.H.0059in favour of 

Executive Engineer PW (R&B) Projects Division-III, Srinagar(Tender inviting authority) 
 EMD in shape of BG/CDR/FDR pledged to ExecutiveEngineer PW(R&B) Projects Division-III, 

Srinagar 
 Annexure C 
 Completion Certificates as per Clause1.4. 
 Details and CVs of Key Personnel with Experience and relevant Degree Certificates. 
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 Copies of the Audited Balance sheet or certificate from the Chartered Accountant depicting 
TURNOVER for last 5 financial Years. 

 Income Tax Return Certificates for last 5 financial Years. 
 Valid Registration Card with its Registration on JKPWDOMS valid for 2026-27. 

 A bidder who is not registered on the JKPWDOMS portal at the time of bidding but is 
declared as the successful lowest bidder (L1) and considered for award of work shall 
complete registration/verification on the JKPWDOMS portal before processing or release 
of any payment under the contract. 

 Every participating supplier/contractor to mandatorily disclose the bank account number which 
is linked with their GSTIN at the time of bid submission. 
 No payments shall be released by the Government Department/Agency to any 

other bank account except the one linked with the GST registered number of the 
successful bidder. 

 As per JK Finance Department Circular No. 01 (Adm) FD of 2025, Dated: - 08-07-
2025 

 A certificate should be obtained by the Contractor from their respective Banks 
clearly certifying that this account no. of the contractor is linked to his GSTIN No. 
clearly specifying the GSTIN No. with the account No. and should be mandatorily 
uploaded at the time of submission of bid to avoid rejection of his bid 

 A format of the Annexure is given below. 

NOTE: -  
 The GST-3/GSTR-3B confirmation status will be checked online if GST-3/GSTR-3B is found invalid.  

 The card might be barred for further Tendering Process in this Division) 
 The Documents which is not clearly visible will be treated as cancelled. 

 SCOPE OF WORK 
 The firms shall be required to provide services in respect of the following fields. 

 Taking clients instructions and preparation of Schematic Plan for the Project. 
 Detailed Topographical Survey. 

 Shall have to conduct topographic survey to determine and understand the detailed 
land profiles and features. 

 Conduct an engineering survey of the site to prepare a topographic map of the site 
using survey tools such as total station and other necessary equipment. 

 The map should be prepared inconvenient scale with the following features 
a. Should show contours in map of the area. 
b. Indicate spot levels and contour labels. 
c. Indicate all the existing features of the site as per accurate scale. 
d. Should incorporate at least 4 Nos. of land profile and cross section of the site. 

 The final submission of the map should be made in the soft copy (i.e Software Editable 
Drawings)with 4 sets of hard copies. 

 Site evaluation, analysis and impact of existing and /or proposed development on its 
immediate environs 
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 The Consultant shall conduct a study on assessment of possible risks / hazards of the 
proposed site. 

 Land use condition and water shed management. 
 Soil Investigation (if required, as per directions of Engineer-In-Charge): 

 Bore hole advancement to 15 meters at least 3 locations. 
 Collection of disturbed samples at a regular interval. 
 Collection of at least town disturbed samples in each bore holes 
 Laboratory test and analysis of data to determine the engineering properties of soil 

start. 
 Technical report of the investigation work. 
 Predict liquefaction of soil strata and recommend necessary preventive measures 

against liquefaction. 
 The above - m e n t i o n e d  depth sand number are indicative. 
 The Consultant shall decide the required depth after soil investigation according to the 

field condition and design parameters. 

 Prepare Detailed Architectural / Engineering Design 
 Architectural and all Engineering Design including Civil (Structural, along with design 

calculations),Electrical, Mechanical & Service Designs in both Software editable format 
as well as hardcopies. 

 Prepare a master plan of the Facility showing all the services and the layout of the 
proposedstructures including landscaping. 

 Prepare detailed architectural and engineering design and working drawings for the 
construction of all the buildings and supporting infra structures.  

a. The detailed drawings must include architectural, structural, electrical water 
supply and sanitary and HVAC including the landscape design in compliance 
with the prevailing Indian National Building code, CPWD and Construction 
Guidelines. 

 Inspection, supervision and evaluation of works 
 The consultant shall prepare the detailed quantity estimates, analysis of rates, cost 

estimates ,bill of quantities, technical specifications and procurement documents for 
the works.  

a. The consultant is bound to visit the site as and when required by the 
undersigned for smooth execution of the project. 

 The Structural Drawings /Architectural Drawings and other Service Drawings need to be 
vetted / proof Checked by IIT/DIQC/NIT Srinagar as per the discretion of Engineer-IN-Charge. 

 Any other individual /specific requirements of the project. 
 SCHEDULE OF SERVICE 

 The Architect shall after taking instructions from the client render the following services:- 
 As certain client’s requirements ,examine site constraints &potential and prepare a design 

brief for client’s approval. 
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 Prepare report on site evaluation, state of existing buildings in case of brown field projects, if 
any and analysis and impact of existing and /or proposed development on its immediate 
environs. 

 Prepare conceptual design with reference to requirements given and prepare Bill of 
Quantities. 

 Preliminary Design and Drawings 
 Modify the conceptual designs in corpora ting required changes and prepare the preliminary drawings, 

sketches for client’s approval along-with preliminary estimate of cost on area basis. 
 Drawings for client’s/statutory approvals 

 Prepare comprehensive drawings necessary for client’s / statutory approval and ensure 
compliance with codes, standards and legislations as applicable and assist the client in 
obtaining the statutory approvals thereof if required. 

 Working Drawings/BOQ/DPR Preparation 
 Prepare working drawings duly vetted, specifications and schedule of quantities / BOQ 

& to prepare DPR / cost estimates. 
 ConstructionStage 

 Design, prepare and issue working drawings duly vetted and details for proper execution of works during 
construction. The structural design shall have to be submitted in hard & soft copies. 

 Inspect, supervise and evaluate the construction works during execution and wherever 
necessary clarify any decision, offer interpretation of the drawings /specifications. 

 CompletionStage: 
 Prepare and submit 06 sets of as built drawings including services and structure in hard 

and soft copies. 
 Fees for work 

 Fees payable for the assigned work shall be as follows: 
Percentage quoted by the Bidder of Total Estimated cost of work (excluding, 
service tax, Contingencies ,Cess & land development & furniture / equipment 
etc.) is restricted to a maximum of 2.5%. 

a. Any Bid where the quoted rate is in excess of 2.0% shall be rejected. 
b. For preparation of conceptual designs and drawings and PPR only ,a fee @ 10% of total fees 

payable for the work as described above shall be paid to the Consultant (subject to Accord of 
Administrative approval from the client). 

c. Also ,Mere preparation of conceptual design & its approval from project authority shall not 
confer any right on the Consultant for claiming the allotment for entire consultancy work. 

d. Type design repetition shall be paid @0.5% of the total consultancy Fee. 
 Schedule of Payments under Contract Admissible upon Allotment:- 

Stage1 On submitting, preliminary scheme/preliminary drawings, PPR and 
completion of soil Investigation. 

10%oftotalfeespayable 

 
 
Stage2 

a. On incorporating client’s suggestions (if any) and submitting drawings for 
approval from client/ statutory authorities, if required. 

b. Upon client’s/statutory approval necessary for commencement of 
construction wherever applicable. 

a. 5%oftotalfees 
 
 

b. 5%oftotalfees 

Stage3 Upon submission of working drawings duly vetted, specifications and 
schedule of quantities(BOQ). 

5%oftotalfees 
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Stage4 

a. On submitting designs /drawings duly vetted for commencement of 
work. 

b. On submitting detailed estimate of work. 

a. 7.5% of total 
fees. 

b. 7.5% of total 
fees. 

Stage5 a. On completion of 30% of allotted cost. a.10% of total fees. 

 b. On completion of 50% of allotted cost. b.10% of total fees. 
 c. On completion of 65% of allotted cost. c.10% of total fees. 

 d. On completion of 80% of allotted cost. d.10% of total fees. 

 e. On virtual completion of work. e.10% of total fees. 

 
Stage6 

On submitting completion report and submission of as built drawings in six 
sets in hard and soft copies. 

10% of total fees. 

 ANNEXURE “I” 
 TERMS OF REFERANCE:- 

 The Bidder (Firm/Consultant/Agency/Company) under these terms of reference (TOR) will be 
required to prepare the following documents and services in phases in the process of the 
Construction of the above-named work/Works. 

 Detailed Topographic Surveys  
 Shall have to conduct topographic survey to determine and understand the detailed land 

profiles and features. 
 Conduct an engineering survey of the site to prepare a topographic map of the site using 

survey tools such as total station and other necessary equipment. 
 The map should be prepared in convenient scale with the following features: - 

a. Should show contours in map of the area. 
b. Indicate spot levels and contour labels. 
c. Indicate all the existing features of the site as per accurate scale. 
d. Should incorporate at least 4 Nos. of land profile and cross‐section of the site. 
e. Upstream/Downstream Cross Sections along with longitudinal sections in case of 

Bridges. 
f. The final submission of the map should be made in the softcopy with 3 sets of hard 

copies. 
 Detailed Geotechnical Investigations 

 Scope of geotechnical investigations shall be as follows:- 
a. Borehole advancement upto 15 meters. 
b. Collection of disturbed samples at a regular interval  
c. Collection of at least two undisturbed samples in each bore holes  
d. Laboratory test and analysis of data to determine the engineering properties of soil 

start. 
e. Technical report of the investigation work. 
f. Predict liquefaction of soil strata and recommend necessary preventive measures 

against liquefaction; 
g. The above‐mentioned depths and number are indicative.  

i. The Consultant shall decide the required depth after soil investigation 
according to the field condition and design parameters 

 Scope of Multi-Hazards Risk Assessment shall be as follows: 
 The Consultant shall conduct a study on assessment of possible risks/hazards of the proposed 

site. 
 Land use condition and watershed management. 

 Prepare Detailed Architectural / Engineering Design  
 Architectural and all Engineering Design including Structural, Electrical, Sanitary, and 

HVAC. 
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 Prepare a master plan of the building showing all the services and the layout of the proposed 
structure including landscaping. 

 Prepare detailed architectural and engineering design and working drawings for the 
construction of all the buildings and supporting infrastructures.  

a. The detailed drawings must include architectural, structural, electrical, water supply 
and sanitary and HVAC including the landscape design in compliance with the 
prevailing Indian National Building code, CPWD and Construction Guidelines. 

 Building structure includes 
 Building as per National Building Codes and Minimum Service Standard. 
 Other infrastructures and services. 
 Access Road and drainage works. 
 Compound wall  
 Retaining wall 
 Landscaping including parking areas and garages for Vehicles. 
 Preparation of detailed cost estimates and procurement documents. 
 The consultant shall prepare the detailed quantity estimates, analysis of rates, cost estimates, 

bill of quantities, technical specifications and procurement documents for the works. 
a. The consultant is bound to visit the site as and when required by the undersigned for 

smooth execution of the project. 
 The Structural Drawings need to be vetted/proof Checked by DIQC/NIT/IIT. 

 Relative walk through & Graphic design 
 ANNEXURE “II” 

 CONDITION FOR ELIGIBILITY OF APPLICANTS:- 

S. No Particulars Pre-Qualification Criteria Scanned Self attested copies of supporting 
documents required to be uploaded 

1 Tender Fee  Receipt of deposit in bank account of Executive 
Engineer, PW (R&B) Projects Division-III, Srinagar 

2 Work 
Experience  

1. At least one projects of similar nature 
costing not less than Rs.20.00 Crores 
2.At least two projects of similar nature 
costing not less than Rs 10.00 Crores 
(Each). 
3.Three similar completed works; each 
costing not less than Rs 7.00 Crores  

Certified copy of consultancy orders and experience 
certificates issued by not less than the rank of Executive 
Engineer or equivalent of Central Govt./State Govt. / 
Central Public Sector undertaking. /State Public Sector 
undertaking in previous ten years   

3. Years of 
Existence: 

A. The bidder should be an established 
Architect registered with the Council of 
Architecture &AIIA for a minimum period 
of 10 Years OR a Firm/Company having all 
partners registered with CoA &AIIA for a 
minimum period of 10 Years.  
B. The bidder should have an established 
office in the UT of J&K. 
C. The bidder should clearly mention 
whether the Technical Staff engaged by 
him is permanent or associated with their 
years of experience. 

A. Detail of bidder / Curriculum Vitae (including 
Technical Staff) with experience details of the staff.  
 

4. Registration of 
Principal  
Architect 

The Company must be a company in India, 
registered under the Companies Act 1956 
or Registrar with Council of Architecture 
/AIIA 

Valid CoA Registration Certificates 

5. Financial 
Turnover 

Bidder should have a minimum average 
turnover, from consultancy assignments of 
Rs. 1.00 Cr as average annual consultancy 
turnover in immediate previous       5   years 
2023-24, 2022-23, 2021-2022, 2020-2021, 

 Financial turn over for last 5 years (2023-24, 2022-23, 
2021-2022, 2020-2021, and2019-2020) authenticated 
by CA as per Annexure- ‘B’. 

 Proof of gross receipt of average annual fee of Rs. 1.00 
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Sd/- 

          Executive Engineer 
             PW (R&B) Projects Division III 
          Srinagar. 
 
 
Copy to the: - 

1. Chief Engineer, Central Kashmir, PW(R&B) Department, Srinagar for favor of information. 
2. Director Estates, Kashmir Civil Secretariat Srinagar for favor of information 
3. Superintending Engineer, Circle South PW(R&B) Department Srinagar for favor of information. 
4. Dy. Director Estates Department, Srinagar for information. 
5. Pvt. Secy. To Principal Secretary to Govt. Planning & Development Department, Estates, Hospitality & Protocol Civil 

Secretariat Srinagar for kind information of worthy Principal Secretary. 
6. Joint Director Information Deptt. Srinagar for publicity at least for two days in the leading newspapers of Srinagar. 
7. Technical officer PW(R&B) Projects Division III, Srinagarfor favor of information 
8. Assistant Executive Engineer R&B Projects Subdivision-I, II and Electricalfor favor of information. 
9. Head Draftsman/AAO/CC/Notice Board Divisional Office. 
10. Record file. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

and   2019-2020 Cr lacs (Rupees twenty lacs only) in immediately 
preceding 5 (five) financial years ending 31.03.2024 
authenticated by auditors.  

6. Permanent 
Account No.  

 Valid PAN Card 

7. Goods and 
Services Tax 

 Bidder firm should be registered with GST 
authorities and shall submit Valid 
Registration Certificate. issued by 
competent authority. 

A copy of the GST return filed in last Quarter before the 
last date of submission of this bid. 

8. CDR   Earnest Money in the form of CDR Pledged to Executive 
Engineer PW(R&B) Projects Division-III, Srinagar. 

Note: 
Each similar Architectural/structural consultancy work shall mean:  
Consultancy services carried out for the above similar work shall include preparation of Detailed design and detailed construction 
drawings/BOQ 
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TENDER DOUCMENT FORM 
 
Note: -Please upload the following information in addition to other Details 
 
 

1. Name of Contractor: -____________________________________________________________________________ 

2. S/o: -__________________________________________________________________________________________ 

3. R/o: -__________________________________________________________________________________________ 

4. RegistrationNo: -________________________________________________________________________________ 

5. GSTIN No.: -____________________________________________________________________________________ 

6. PAN No.: -______________________________________________________________________________________ 

7. ContactNo.: -___________________________________________________________________________________ 

8. WhatsAppNo.: _________________________________________________________________________________ 

9. E-mail address: -_________________________________________________________________________________ 

 
Seal and Signature of Contractor
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Check List 
 

 Following Documents Should be uploaded clearly visible. 

1. Valid Original Treasury Challan/Receipt (MH-0059) in favor of Executive Engineer PW R&B Projects 
Division III, Srinagar.  

 The issuance of date of the Treasury Challan must be in between date of downloading to Bid submission End date. The name 
of work or NIT No. and S. no. Should clearly be mentioned on the Treasurychallan. 

2. Earnest money in the shape of CDR/FDR/BG in favor of Executive Engineer PW R&B Projects Division III, 
Srinagar.  

 The issuance of date of the Treasury Challan must be in between date of downloading to Bid submission End date. 

3. Valid Civil / Electrical Registration Card with its Registration on JKPWDOMS valid for 2026-27. 
4. Valid GSTIN Registration Certificate 
5. PAN Card with visible No. 

6. Bidders shall furnish proof of latest GST return(i.e. latest clearance certificate). 

GST-3 
GSTR-3B 
Month         JULY-2026 
Quarter      (April to June-2026) 

 The GST-3/GSTR-3B confirmation status will be checked online if GST-3/GSTR-3B is found invalid. The card 
might be barred for further Tendering Process in this Division). 

7. The bidder should upload the Tender Document form attached with this Tender Notice. 
 

8. Every participating supplier/contractor to mandatorily disclose the bank account number which is 
linked with their GSTIN at the time of bid submission.  

1. No payments shall be released by the Government Department/Agency to any other bank 
account except the one linked with the GST registered number of the successful bidder."  

2. As per JK Finance Department Circular No. 01 (Adm) FD of 2025, Dated: - 08-07-2025. 
3. A certificate should be obtained by the Contractor from their respective Banks clearly certifying 

that this account no. of the contractor is linked to his GSTIN No. clearly specifying the GSTIN No. 
with the account No. and should be mandatorily uploaded at the time of submission of bid to 
avoid rejection of his bid.  

4. A format of the Annexure is given below.  

NOTE: -  
 The GST-3/GSTR-3B confirmation status will be checked online if GST-3/GSTR-3B is found invalid.  

o The card might be barred for further Tendering Process in this Division) 
 The Documents which is not clearly visible will be treated as cancelled. 
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“Annexure” 
 

This is to certify that the Contractor Namely________________________ is maintaining 

an account in this Bank Branch Namely__________________ under account 

No.__________________  
 

 The details of the account are as under 
 

1. Account No.__________________ 

2. Proprietor Name__________________ 

3. Account Type__________________ 
 
We Further certify that the above-mentioned account No.____________________ is 

dully linked with the GST NO.______________________ as per records available at 

our Branch.  

 

 

Seal and Signature of Branch Head/ Self notarized undertaking 
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Annexure-‘A’ 
 
Format for Work Experience Certificate (completed /Ongoingworks) 
 

Project 
Name 

Name of 
the 
department 

Description 
of work 

Value 
of 
contract 
(Rs. In 
lacs) 

Reference 
No. & 
Date of 
work 
order 

Stipulated 
period of 
completion 

Actual 
date of 
completion 

Remarks 
explaining 
reasons 
for delay, 
if any, for 
completion 
of work 

        
 

 
 
 
Signature of the authorized officer ___________________ 

Name of the authorized officer ______________________ 

Designation _____________________________________ 

Name of the organization __________________________ 

Complete address of the organization ________________ 

Contact No.____________________________________ 

E-mail address __________________________________ 
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UNIONTERRITORYOFJAMMU&KASHMIR 
OFFICE OF THE EXECUTIVE ENGINEER PWD(R&B) PROJECTS DIVISION III, 

SRINAGAR.  

No. XEN/R&B/PDIII/2026/3620-30 /T-1                                                                              Dated: -11-09-2026 

 
Annexure-‘B’ 

 
Certificate from the Chartered Accountant 
 
 This is to certify that Annual Financial Turnover and net profit after tax of ……………………. (name of 
the bidder) for below mentioned 5 financial years are as under, as per books and accounts of the bidder. 
 I/We have fully examined the related records of the bidder and have satisfied myself/ourselves about the 
correctness of the details indicated below. 
Financial Year  Financial turn over (Rs. In lacs) 
FY 2021-22  
FY 2022-23  
FY 2023-24  
FY 2024-25  
FY 2025-26  
Average Annual Turnover (for 5 years)  
 
Financial Year  Net Profit after tax of bidder (Rs. In lacs) 
FY 2021-22  
FY 2022-23  
FY 2023-24  
FY 2024-25  
FY 2025-26  
 

Name of the audit firm: 

Seal of the audit firm 

Date: 

(Signature, name and designation of the authorized signatory) 

Contact No: ____________________ 

Email address : ________________ 
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UNIONTERRITORYOFJAMMU&KASHMIR 
OFFICE OF THE EXECUTIVE ENGINEER PWD(R&B) PROJECTS DIVISION III, 

SRINAGAR.  

No. XEN/R&B/PDIII/2026/3620-30 /T-1                                                                              Dated: -11-09-2026 

 
 

Annexure- ‘C’ 

Executive Engineer  
 
 
 
Reference: E-Tender No. ……………… dated …………….. 

 
Sir, 

 
I/We have carefully examined the tender documents including all terms and conditions of the 

tender and have fully understood all the terms and conditions of the tender document. I/We hereby 
undertake to abide by all the terms and conditions of the tender during bid process and/or and for 
execution of the work contract. 

 
  
 

Signature of authorized representative of the bidder 
 

My/Our full particulars are as under: - 
 

Full Name: __________________________ 

Designation: ________________________ 

CoA registration of Prop. /Partners 

Address ____________________________ 

Tele Nos. (O) ________________ (R) _________________ 

E-mail: _________________________  

 

 

Signature of authorized representative of the bidder 
 
 
 
 
 

 

 
 


		2026-09-11T16:14:42+0530
	Jammu and Kashmir-JK




