UNION TERRITORY OF JAMMU & KASHMIR

OFFICE OF THE EXECUTIVE ENGINEER
PW(R&B) DIVISION CHATROO

E-mail:xenroadschatroo@gmail.com

e-NIT No: 58 of 2026-27 Dated 09-09-2026 (e-tendering)

For and on behalf of the Lieutenant Governor of Union Territory of Union Territory of J&K,
Expression of Interest are invited on Item rate basis from the eligible consultants registered with

Council of Architecture (CoA) India.

Advertised | Cost of |Earnest Money/| Time of Type of Class of
Cost of Tender Bid completion | Consultancy Contractor
S.No Name of Work consultancy | Docume Security
(Rs. In Lacs) nt (in Rs)
(InRs.)
1 2 3 4 5 6 7 8
1 |Providing consultancy services for the
structural and architectural design for|
Construction of College  Building at
Government Degree  College, Chatroo
(Balance Work), based on the existing structure
and concept drawings available with the
Department, including assessment and
evaluation of the existing structural Survey/Archit
components, conducting geotechnical ectural/Struct
investigation/soil testing for determination of Up to |
safe bearing capacity (where required), physical ura
preparation of revised and detailed completion Consultancy/S
architectural, structural, plumbing, sanitary, of project oil investigation
water supply, drainage, electrical, CCTV, fire (20 Days for with plate load
alarm and fire-fighting system designs and bmissi test, plumbing | Register by
drawings, ensuring compatibility of the submission d "/d ; council of
proposed balance work with the existing 07.66 600/- 15320/ of esignidrawings )
structure, preparation of contour/site plan, architectural| - electrical works Architect
grading and cross-sections, Bar Bending [structural design,
Schedules (BBS) for all reinforced concrete design/draw|  Firefighting,
members, 3D views/renderings, obtaining ings,BOQ/D| preparation of
vetting/approval of structural and architectural PR. DPR complete
drawings from the competent authority iob
(IIT/NIT/Design  Directorate/DIQC,  as Job.
applicable), preparation of detailed estimates,
BOQ and complete tender documents,
incorporating all observations/modifications as
required by the Department or approving
authority, and submission of all reports,
calculations, drawings and editable soft and
hard copies, complete in all respects for
tendering and execution of the balance work.
(4" Time).
1. The' Bidding documents Consisting of qualifying information, eligibility criteria,

specifications, Drawings, bill of quantities (B.O.Q), set of terms and conditions of contract

and other

details can be seen/downloaded from

www.jktenders.gov.in as per the scheduled date given below:

the departmental

website




1 | Date of Issue of Tender Notice 09-09-2026

2 | Period of downloading of bidding documents From 09-09-2026 to 15-09-2026, 1600 Hrs

3 | Bid submission Start Date 09-09-2026

4 | Bid Submission End Date 15-09-2026 up to 1600Hrs

5 | Date & time of opening of Technical Bids 16-09-2026 on or after 11:00 Hrs in the Office of

(Online) Executive Engineer PWD(R&B)Division Chatroo

6 | Date &time of opening of Financial Bids (Online) | To be notified after technical bid evaluation is

completed

. Cost of Tender Document: Bids must be accompanied by a Treasury Challan (dated between

the bid start date and the Bid Submission End date) deposited in M.H. 0059 (Revenue)
mentioning the in the name of work/e-NIT No. pledged to Executive Engineer PW(R&B)
Division Chatroo (Tender Inviting Authority) as the cost of the tender document. Any deviation
in the specified amount, the bid shall be rejected out rightly. The cost of Tender Document is
non-refundable.

. Earnest Money Deposit/ Bid Security: At the time of tendering, all bidders must upload

Earnest Money/Bid Security equal to 2% of the Advertised Cost (Requisite amount only not
above or below, strictly as tabulated above against work) in the shape of CDR/FDR(dated
between bid submission start date and bid submission end date) pledged to the tender
receiving authority, i.e., Executive Engineer PW(R&B) Division Chatroo. Any deviation in the
specified amount. The bid shall be rejected outrightly
3.1. Bid securities of the unsuccessful bidders shall be released only after the submission of
Treasury Challan Bid securities of the unsuccessful bidders should be returned to them at
the earliest after expiry of the final bid validity and latest on or before the 30t"day after the
award of the contract.

3.2. The Earnest Money/Bid Security of 2% will be released to the successful bidder only after
the submission of a Performance Security.

. Performance Security: The successful bidder will have to provide Performance Security

@5%of the value of contract Cost (quoted Bid),in addition to the bid security in the shape of
CDR/FDR/BG pledged to Executive Engineer PW(R&B) Division Chatroo (dated after
issuance of Letter of Award),mentioning the name of work/e-NIT No at the time of contract
award within 07 days of the issuance of LOA, strictly in accordance with the Government's
circular instructions from time to time and Financial rules. Performance security shall be
released after successful completion of the work.
Additional Performance Security:

The successful bidder L1 shall have to deposit an additional performance security in the shape
of CDR/FDR/B.G before award of contract. In case the bid of the successful bidder is found to be
unbalanced, the successful bidder (L1) shall have to deposit additional performance security in shape

of CDR/FDR/BG as per the Finance Department Civil Secretariat Jammu/Srinagar Order No:- FD-
Code/441/2021-02-158 Dated:- 08-08-2025

. The additional performance security shall be released only after successful completion of work. The

additional performance security of unsuccessful bidder shall be released in a week's time after technical
evaluation.

. Financial Bid Opening The date and time of opening of Bids shall be notified on Web Site

www.jktenders.gov.inand conveyed to the bidders automatically through an e-mail message on
their e-mail address. The bids of Responsive bidders shall be opened online on same Web Site
at the office of the Executive Engineer, PW(R&B) Division Chatroo

7.1. Incasethelowesttenderedamount(estimatedcost+amountworkedonthebasis of
percentage above/below) of two or more contractors is same, such lowest
contractorswillbeaskedtosubmitsealedrevisedofferintheformofletter mentioning

percentage above/ below on estimated cost of tender including all sub sections/sub
heads as the case may be, but the revised percentage quoted above/below on tendered




10.

cost or on each subsection/sub head should not be higher than the percentage quoted
at the time of submission of tender. If the revised
tenderedamountoftwoormorecontractorsreceivedinrevisedofferisagainfound

to be equal, the lowest tender, among such contractors, shall be decided again by further
sealed revised offers in the presence Engineer, PW(R&B) Division Chatroo & the lowest
contractors those have quoted equal amount of their tenders
7.2. If any of the lowest contractors those have quoted same tendered amount (estimated
cost +amount worked on the basis of percentage above/below), refuse to submit revised
offer, then L1 bidder shall be selected who has given revised offer and such revised offer
shall meet up all condition as stipulated in clause 6.1.
The bids for the work shall remain valid for a period of 120 days from the date of opening of
technical bids.
The bidder shall be debarred for tendering process if:
9.1 Any bidder/ tenderer withdraw his bid/ tender during the period of bid validity or makes
any modifications in the terms and conditions of the bid.
9.2 Failure of Successful bidder to furnish the required performance security/Additional
Performance Security within the specified time limit.
9.3 Failure of successful bidder to execute the agreement within 28 days after fixation of
contract.

Instruction to bidders regarding e-tendering process.

10.1. Bidders are advised to download bid submission manual from the“Downloads” option as
well as from “Bidders Manual Kit” on website www.jktenders.gov.into acquaintbid
submission process.

10.2. To participate in bidding process, bidders have toget ‘Digital Signature Certificate
(DSCY)’ as per Information Technology Act-2000. Bidders can get digital certificate from any
approved vendors.

10.3. ThebiddershavetosubmittheirbidsonlineinelectronicformatwithdigitalSignature.

No financial bid will be accepted in physical form.

10.4. The applicant for Engineering and other structural services should have a min
qualification of BE/ B. Tech in civil engineering/architectural engineeringorMemberof civil
Engineering division from Institution of Engineers (India) or the statutory body governing
such profession, as and when established. Documentary evidence is required

10.5. Bidder must ensure to upload scanned copies of all necessary documents in order
to qualify:
. Registration Certificate, issued/duly renewed from National Council of Architecture.

Copy of PAN Card.

. Copy of GSTIN Registration/latest clearance certificate FORM GST-3B the
preceding Month/quarter to the issued of NIT i e. if the bidder
haveoptedforQRMPschemeunderGSTthenGSTR-3Bforquarter precedence to
date of E-NIT (i.e. April-June.) of year 2026-27 is to be uploaded and if the bidder
have monthly filing scheme under, then GSTR-3B for the month of July. 2026 has
to be uploaded Annexure-A, Annexure-B and Annexure-C to be filled and uploaded
as per the format enclosed in the NIT.

. Earnest money/Bid security in shape of CDR/FDR/BG pledged to Executive Engineer
PWD (R&B) Division Chatroo. The CDR/FDR/BG shall be valid for 45 Days beyond the
bid validity period.

. Tender Document cost (Treasury Challan/Receipt mentioning the name of the work, NIT
No and Date for which tender fee was deposited).
. The contractor has to upload affidavit duly attested by Notary (Performa/format herewith

as annexure-D). If there is consecutive calls, copy of previous affidavit, Treasury
Challan and Earnest Money Deposit shall be accepted provided there is mention of
previous NIT.The bidder must have a registered office in Jammu & Kashmir- Legal
documents to be attached.



. The bidder shall upload ITR’s of last three financial years l,e 2025-26, 2024-25,2023-24.

. The bidder should have an average annual turnover of 25.00 lacs. in the last three financial
years i.e 2025-26, 2024-25 and 2023-24.

10.6. TechnicalBidswillbeopenedonlineaspertimeschedulementionedinPara-1.

10.7. Bidders must ensure to upload scanned copy of all necessary documents with bid.
Besides, original documents related to bid be submitted physically by the bidder who is
declared as L1 immediately after opening of financial bid.

10.8. Bidders must ensure to upload scanned copy of necessary documents in terms of
soft copies with the technical bid & no documents in terms of hard copies shall be
entertained. However, in case of any clarification, the bidders shall have to produce original
documents in support of soft copes if need arises. Note: - Scan all the documents on
100 dpi with black and white option.

10.9. The department will not be responsible for delay in online submission due to any
reasons.

10.10. Scanned copy of cost of tender document in shape of treasury challan/receipt in favour
of the Executive Engineer R&B Division Chatroo must be uploaded with the documents of
the bid.

10.11. The tender receiving authority reserves the right of opening of the tender so due date or
any other convenient available date or rejecting any or all the tenders without assigning
any reason thereof.

10.12. Bidders are advised not to make any change in BOQ(Bill of Quantities) contents. In no
case they should attempt to create similar BOQ manually. The BOQ downloaded
shouldbeusedforfillingtheratesinclusiveofalltaxesanditshouldbesavedwith  the same
name as it contains.

10.13. Price escalation & taxes. The unit rates and prices shall be quoted by the bidder entirely
in Indian Rupees and the rates quoted shall be deemed to include price escalation and
all taxes up to completion of the work unless otherwise, specified
deductionsonaccountoftaxesshallbemadefromthebillsofthecontractoron gross amount of
the bill as per the rates prevailing at the time of recovery.

10.14. Bidders are advised to use “My Documents” area in their user on R&B e-Tendering portal
to store such documents as are required.

10.15. In case of specific Guidelines regarding any head of account, the same is also applicable

10.16. The bidder at his own responsibility and risk should visit and examine the site of work
and its surroundings before submission of bid.

10.17. The Bidder shall bear all costs associated with the preparation and submission of his
Bid,and the Employer will, in no case be responsible or liable for those costs.

10.18. Non-attendanceofpre-bidmeetingwillnotbecauseofdisqualificationofthebidder.

10.19. All documents relating to the bid shall be in the English language

10.20. Bidders should note that if the documents uploaded/submitted on the basis of whichthe
contract has been awarded are found forged/fake/not genuine at any time, the contract
shall be cancelled and the contractor/bidder shall be recommended for
Blacklisting and debarred from taking part in tendering in PWD/Other Departments for a
period of one year in the first instance, besides the EMD/Performance security/Additional
Performance Security deposited for the said work shall be forfeited.

11. The Design services shall include but not be limited to Architectural,Structural,Electrical,

plumbing,Sanitary,Land scaping and design no fall other relevant services required to make
the building habitable & functional besides, preparation of cost estimate and all other works
specified in “Scope of Work.”

12. SCOPE OF WORK

The successful Architectural Firms shall be required to provide services in respect of the
following fields for various building projects proposed for execution with in Union Territory
of J&K limits:
1. Taking client’s instructions and preparation of design brief.
2. Preparation of detailed Project report including contouring, establishment of benches, site
plan.




3. Preparation of detail Architecture Drawings.
4. Structural design: It will be a sole responsibility of the Architect/Firm together structural
Design approved and vetted from IIT / NIT/GCET/ Design Directorate/ as per the
directions of PWD(R&B). The vetting fees if any, shall be paid by the Consultant
Sanitary, plumbing, drainage, water supply, sewerage & landscape etc. design and drawings.
Electrical, electronic, communication and Point Layout design and drawings.
Heating, ventilation & Air-conditioning and other mechanicalsystemsdesign and drawings.
Design/ capacity of Elevators.
Design and drawings of Fire detection fireprotection and security alarms with BOQ.
10 Inspection,supervision and evaluation of works.
11. Any other individual /specific requirements of the project.
12. Preparationof Bill of Quantities(BOQ)and Schedule of Specifications.
13. Assisting PWD (R&B), Union Territory of J&K in preparation of tender document
andlaterintheprocessingofthetenderbidsreceivedtillfinalizationofaward.
13.Terms of Reference: The Bidder (Firm/Consultant/Agency/Company) under these terms of
reference (TOR) will be required to prepare the following documents and services in phases in the
process of the Construction of the above-named work/Works.
a. DetailedTopographicSurveys
1. Shall have to conduct topographic survey to determine and understand the detailed land
profiles and features.
2. Conduct an engineering survey of the site to prepare a topographic map of the site using
survey tools such as total station and other necessary equipment.
3. Map should be prepared in convenient scale with the following features
e Should show contours in map of the area.olndicatespotlevelsandcontourlabels.
e Indicatealltheexistingfeaturesofthesiteasperaccuratescale.oShould incorporate at
least
Nos.oflandprofileandcross-sectionofthesite.
e The final submission of the map should be made in the soft copy with 3 sets of
hard copies.
b. Detailed Geotechnical Investigation
Scope of geotechnical investigations shall be as follows:
e Borehole advance menttodesireddepthatlocationasdescribedinlScodeand standards.
Collection of disturbed samples at are gularinterval
Collectionofatleasttwoundisturbedsamplesineachboreholes
Laboratory testandanalysisofdatatodeterminetheengineeringpropertiesofsoil strata.
Technicalreportoftheinvestigationwork.
Predictliquefactionofsoilstrataandrecommendnecessarypreventivemeasures

againstliquefaction.

e Theabove-mentioneddepthsandnumberareindicative. TheConsultantshalldecide the
required depth after soil investigation according to the field condition and design
parameters.

c. ScopeofMulti-HazardsRiskAssessmentshallbeasfollows:

e The Consultant shall conduct a study on assessment of possible risks/hazards of the
proposed site.

e Landuseconditionandwatershedmanagement.

d. PrepareDetailedArchitectural/EngineeringDesign

e ArchitecturalandallEngineeringDesignincludingStructural,Electrical,Sanitary,and
HVAC

e Prepare a master plan of the Building showing all the services and the layout of the
proposed structure including landscaping.

e Prepare detailed architectural and engineering design and working drawings for the
constructionofallthebuildingsandsupportinginfrastructures. Thedetaileddrawings
mustinclude architectural, structural, electrical, water supplyandsanitary and HVAC
including the landscape design in compliance with the prevailing Indian National
Building code, CPWD and Construction Guidelines or specific guidelines as desired
by the department.

e Otherinfrastructuresandservices.

©ooNO O



e Access Road and drainage works, Compound wall, retaining wall, Landscaping
including parking areas and garages for Vehicles

e. Preparation of detailed cost estimates and procurement documents. The consultant shall
prepare the detailed quantity estimates, analysis of rates, cost estimates, bill of quantities,
technicalspecificationsandprocurementdocumentsfortheworks.Theconsultantisboundto  visit
the site as and when required by the undersigned for smooth execution of the project. 9. The
Structural Drawings/Architectural Drawings and other Service Drawings need to be

vetted/proof Checked by DIQC/IIT/NIT/GCET .

14. GeneralConditionsofContract:

14.1. Thedateofstartofworkshallbereckonedwithinoneweekfromthedateof issuance of LOA/
contract allotment as the case may be subject to temperature &climate.

14.2. Penaltyfordelayincompletion/LiguidityDamages:Incaseofdelayin completion of work
beyond stipulated period of completion, penalty upto maximum of 10% of the contract
shall be imposed.

14.3. Timeextension:Suitabletimeextensionshallbegrantedincaseofincreasein
scopeofworkandintheeventofdelaybeyondcontrolofcontractortobe determined by the
department.

. The work is to be completed within the time limit specified in the NIT and the time of
completion will also increase/ decrease in proportion with additional/ deleted quantum
of work depending upon the actual quantum of work.

. Request for extension of time shall be made by the contractor in written not later
than 15 days of happening of the event causing delay. The contractor
shallalsoindicateinsuchasrequesttheperiodforwhichextensionis desired.

. Abnormal/ bad weather or serious loss or damage by fire or civil commotion, strike or
lockout (other than among the labour engaged by the contractor) affecting any or the
trades employed on the work. Any other cause which inthe absolute discretion of the
accepting authority is beyond the contractor’s desire.

. On contractor’s representation based on the grounds as detailed above the time for
completion of the work may be extended by a period considered reasonable by the
department.

. Extensionoftimeshallbeadmissibleintheeventoftemporarysuspension of work.

. Thedepartmentwillnotberesponsibleforanydamage/destructioncaused to the

work or any material for the work during its execution (by flood,
fire,earthquake/theftoranyotherreasonwhatsoeverandothernatural climates) contractor
has to arrange watch & ward of the material

14.4. Advance Payments: No mobilization advance/equipment advance shall be paidunless
otherwise specified in the SBD.

14.5. Scheduleofpayment:Thepaymentscheduleshallbefixedafterawardofcontract in favour of
successful bidder, on the basis of availability of funds and value of work executed, shall
be determined by the Engineer.

14.6. Amendment of bidding document: Before the deadline for submission of bids the
employer may modify the bidding documents by issuing Addenda.

14.7. The tender receiving authority reserves the right to accept or reject any tender or all
tenders without assigning any reason thereof.

14.8. Bidders are personally responsible to watch any corrigendum/ amendments made in the
NIT/ BOQ till last date of submission of tenders.

14.9. Restorationofwork:Oncompletionofcontractthecontractorshallberesponsible to remove
all un-used material and restore all work in its original position at his own cost.

14.10. Trafficregulations:Thecontractorisboundtoadheretotrafficregulations as is applicable
from time to time and ensure arrangements of smooth regulation of traffic during
execution of work.

14.11. Arbitration: The arbitration shall be conducted in accordance with the arbitration
procedure stated in the J&K conciliation and Arbitration Act No: -xxxv of 1997 issued
vide SRO No0:403 vide Notification of J&K Govt., "Law Department" 11th December-
1997.

14.12. Schedule of Services: The Architect shall after taking instructions from the client render




the following services:

A. Ascertain client’s requirements, examine site constraints &potential and prepare

a design brief for client’s approval.

Prepare conceptual design with reference to requirements given by PWD(R&B).

Preliminary Design and Drawings: Modify the conceptual designs min corpora

ting required changes and prepare the preliminary drawings, sketches for client’s

approval along with preliminary estimate of cost on plinth are abases.

D. After Client’'s approval, preparation and submission of detailed estimates based
on structural design duly vetted. The structural design shall have to be submitted
in hard & soft copies inclouding design calculations to the department,

E. Drawings for client’s/statutory approvals: Prepare drawings
necessaryforclients/statutoryapprovalandensure compliance to codes, standards
and legislations as applicableandassistthe clientin obtainingthestatutory
approvals thereof, if required.

F. Construction Stage:

(@) Design,prepareandissueworkingdrawingsanddetails for proper execution of
works for civil works and allied services, during construction.

ow

(b) Inspect, supervise and evaluate the construction works during execution and

wherever necessary, clarify any decision, offer interpretation of the
drawings/specifications.
G. Completion Stage: Prepare and submit at least 04 sets of asbuilt drawings

including services and structurein hard and soft copies

a) The consultant/architect/Engineer/Firm shall perform all other duties and
functions as specified by the Engineer-in- charge.

b) Paying periodic site visits during execution of work as per the requirement and
/or on demand of PWD(R&B).

c) On the basis of on-site observations, the architect/Firmshall look into the
architectural defects and deficiencies in the work of
contractor. Such defects shall be intimated to PWD(R&B), for
timely rectification by the contractor.

14.13. SCHEDULE OF PAYMENTS UNDER CONTRACT ADMISSIBLE UPON

ALLOTMENT.
. MODE OF PAYMENT:
. 10% The payment shall be made on submission of Detailed Project report.
. 40% on submission of the Architectural, Plumbing, Sanitary, Electrical, Mechanical

Structural Drawings only after the approval / vetting of structure Design /
Calculations is accorded by the Design Directorate Jammu / lIT / NIT /GCET.

. 20% after completion of the Sub-structure.
. 20% after completion of the Super-structure.
. 10% shall be paid only after the successful completion of work in all respects

Note: In case any of the components of the services mentioned above are not
demanded by PWD (R&B), Union Territory of J&K this shall not have any
bearing on the fee structure.

. All the taxes applicable such as Income Tax, Surcharges and all the other
taxes levied by State Government and Central Government

14.14. Safety:Thecontractorshallberesponsibleforsafetyofallactivitiesatsiteof work.

14.15. Discoveries:-Anythingofhistoricalorotherinterestorofsignificantvalue unexpectedly
discovered on the site shall be the property of the Govt.

14.16. Tests: The contractor shall be solely responsible for carrying out the mandatory tests
required for the quality control at his own cost.

14.17. Payments: No payments shall be released to the contractor

i)Without contract agreement duly signed by both parties
14.18. Termination: The employer may terminate the contract if the contractor causes a



fundamental breach of the contract.
Fundamental breach of contract will include:

14.19.

ContinuousstoppageofWorkforaperiodof30dayswithout authorization of
Engineer in-charge.

Contractorisdeclaredbankrupt.
Anyevidenceofinvolvementofcontractorincorruptpractices.

Contractor delays the completion of work beyond stipulated time of
completion.

Pursuant to the process of termination of defaulted contract,
theemployerreservestherighttoinvitefreshtenderforthebalancework at the
risk and cost of defaulter contractor.

If in case contractor failed to start /complete the work, within
thestipulatedtimeperiod,hisperformancesecuritydepositshallbe  forfeited
after termination of the contract. Besides, defaulting contractor shall be
debarred from taking works in R&B Department at least for one year.

MajorLabourLawsapplicabletoestablishmentengagedinbuildingandother

construction Work:

i.
ii.
iii.
iv.
V.
Vi.
Vii.
viii.

Xi.

Xii.
Xiii.
Xiv.

XV.
XVi.

Xvii.
Insurance: Insurance cover to Labour / Machinery / Work / Plant material /

14.20.

Workmen compensation act 1923.

Payment of Gratuity Act 1972.

Employees P.F. and Miscellaneous Provision Act 1952.
Maternity Benefits Act 1951.

Contract Labour (Regulation & Abolition) Act 1970.

Minimum Wages Act 1948.

Payment of Wages Act 1936.

Equal remuneration Act 1979.

Payment of bonus Act 1965.

Industrial disputes Act 1947.

Industrial employment standing orders Act 1946.

Trade Union Act 1926.

Child Labour (Prohibition & Regulation) Act 1986.

Inter State Migrant workmen's (Regulation of employment &
Conditions of service) Act 1979.

The building and other Construction workers (Regulation ofemployment
and Condition of service) Act 1996 and the Census Act of 1996.
FactoriesAct1948.

Compliance with Labour Regulation Laws of J&K State.

Equipment by thecontractor shall be mandatory. Itshall beproduced,when asked.
14.21. Laws Governing the Contract: The contract shall be governed by Laws of the land.

14.22.

Court’s Jurisdiction: In case of any disputes/differences between contractor and

Department the jurisdiction shall be J&K State.

14.23.

All other terms conditions are applicable as envisaged in PWD Form 25 (Double

agreement Form).

No: EE/R&B/CHT/e-NIT/1151-65
Dated: 09-09-2026

Copy to the;-

1.

Sd/-
Executive Engineer
PWD(R&B)Division
Chatroo

Principal Secretary to Govt. PW (R&B), Department J&K Civil Secretariat for information please.

2. Chief Engineer PW (R&B) Department Chenab Batote for information please.



3. District Development Commissioner Kishtwar for information please.
4. Superintending Engineer PWD (R&B) Circle, Doda-Kishtwar for information please.
5. Joint Director Information Department for publication of tender notice in two leading Daily Newspaper.
6-12 Executive Engineer PWD (R&B) Doda / Bhaderwah/ Thathri / Kishtwar/ Marwah/ Gandoh / Padder for
information please.

13-14 Assistant Executive Engineer PWD(R&B) Sub Division Inderwal / Thakarie for information please.

15. District Information Office Kishtwar for information please.

Annexure A




TOBEPRINTEDONCONSULTANTLETTERHEAD

Important Assignments/Projects In Progress

S-No | Nameof Scope Owner/Client | Project Cost Date of

Project of Work Commencement

Signatureoftheauthorizedsignatory:’
Nameoftheauthorizedsignatory:

Name of the Company: Seal of the

company:




Annexure B

TOBEPRINTEDONCONSULTANTLETTERHEAD

Important Assignments/Projects Completed

S.No | Name of

Project

Scope
of
Work

Owner/
Client

Project Cost

Date of
Completion

Signature of the authorized signatory:’

Name of the authorized signatory:

Name of the Company: Seal of the

company:




Annexure C

TOBEPRINTEDONCONSULTANTLETTERHEAD

(Technical/Financial/Legal/Structural/Electrical /Plumbing/water supply/Landscape / Interior

Designer & other Key Members of the team for carrying out the assignments)

S.No.

Name

Designation

Qualification

Relevant
Experience

Remarks

Signature of the authorized signatory:’

Name of the authorized signatory:

Name of the Company: Seal of the

company




Annexure D

(Affidavit for Correctness of Information/document submitted along with the tender and

Some miscellaneous declaration)

AFFIDAVIT

I/We,_,do hereby solemnly affirm the followings:

1)

2)
3)

4)

5)
6)

7)

That, the information submitted in this tendere-NITno. ,

Work name

iscorrecttothebestofmy/our

knowledge & belief.

The Information is not fabricated to achieve the eligibility criteria of this instant tender.
That, the copies of Certificates submitted here with for this tender are true copies issued
by the concerned authority

Thatl/we have not been debarred or blacklisted by any Govt/Semi Govt. department.
ThatlhavenotfallenintolitigationwithanyGovt./SemiGovt.Department,

That, at any time if any aberration of any Information/Forgery ofCertificates submittedis
observed by Tender Inviting Authority (TIA), then my/our tender shall be rejected /
contractshallberescindedwithforfeitureofallsecuritymoney.Thisisinadditionto any legal
proceedings taken against me/us.
That,ifincasel/wefailedtostarttheworkafterdeclaredL1,mySecurityDeposit/ EMD shall be
forfeited. Besides, I/we shall be debarred from taking works in R&B Department for any

time as decided by the competent authority.

DEPONENT

VERIFICATION

Verified at

on thatthe contents ofthis affidavit is true and

correctto the best of my knowledge and belief and nothing has been concealed therein.

DEPONENT

Digitally signed by Raj Kumar
Date: 2026.09.09 15:31:05 IST
Location: Jammu and Kashmir-JK



		2026-09-09T15:31:05+0530
	Jammu and Kashmir-JK




